STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 10

NUVMBER OF BI DDERS 7
Bl D RANK

07/ 13/ 17
04- 359004
04- MRN-1-6. 6

DI SADVANTACGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB4

Bl D TOTAL

4, 469, 753. 00

4,998, 191. 30

5, 115, 120. 00

5,554,044.70

5, 613, 814. 00

6, 029, 449. 06

B I

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

NEAR MU R BEACH, 0.3 M LE NORTH OF
SEACAPE DRI VE.

CONSTRUCT TI E- BACK WALL.

0

0. 0%

4,925,902. 00 AMOUNT UNDER

Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS

456, 149. 00

Bl DDER | NFORMATI ON

Bl D211
PAGE 1
07/ 14/ 17
CONTRACT CCDE "A '
73 CONTRACT | TEMS

FEDERAL Al D ACST-P001-(624)E

120

PERCENT UNDER EST 9. 26

( NAME/ ADDRESS/ LOCATI ON)

THOVPSON BUI LDERS CORPCRATI ON
250 BEL MARI N KEYS BLVD BLDG A

NOVATO CA 94949

TEAM GHI LOTTI,

I NC.

2531 PETALUVA BLVD. SOUTH
PETALUVA CA 94952

GORDON  N. BALL,

I NC.

333 CAM LLE AVENUE
ALAMO CA 94507

GHI LOTTI
I NC.
246 CHI LOTTI

CONSTRUCTI ON CO.

AVENUE

SANTA ROSA CA 95407
GRANI TE CONSTRUCTI ON

715 COMBTOCK STREET

SANTA CLARA

RGW CONSTRUCTI ON,

CA 95054
I NC.

550 GREENVI LLE RD
LI VERMORE CA 94550

FAX

FAX

FAX

FAX

FAX

FAX

415 456-8972
00626859
415 459- 0665

707 763-8700
00895384
707 763-8711

925 838-5675
00710807
925 838-0814

707 585-1221
00644515
707 585-1601

408 327-7000
00000089
408 327-7090

925 606-2400
00591940
925 961-1925



04- 359004
04- MRN-1- 6
07/ 13/ 17

6, 259, 369. 00

5

VALENTI NE CORPORATI ON

111 PELI CAN WAY
SAN RAFAEL CA 94901

Bl D211
PAGE 2
07/ 14/ 17

415 453-3700
00229225
FAX 415 457-5820



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 3

07/ 14/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AVAR CONSTRUCTI ON
FREMONT CA

AVAR CONSTRUCTI ON
FREMONT CA

BULLSEYE BORI NG
CALI MESA CA

BULLSEYE BORI NG
CALI MESA CA

BULLSEYE BORI NG
CALI MESA CA

BULLSEYE BORI NG
CALI MESA CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

906815

906815

926356

926356

926356

926356

374600

374600

374600

374600

374600

GROUND ANCHOR( SUBHORI ZONTAL)

| TEM 40 (100%

DRI LL HOLE

FURNI SH AND | NSTALL DRAI N PI PE

| TEM 50 (100%

| TEM 51 (100%

| TEM 01 (100%

| TEM 04 (100%

| TEM 05 (100%

| TEM 22 (100%

| TEM 65 (100%)



Bl DDER | D NAME AND ADDRESS

04- 359004
04- MRN-1- 6
07/ 13/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
07/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

HUTCHI SON ELECTRI CAL

LAKEPCORT CA

HUTCH SON ELECTRI CAL

LAKEPORT CA

JARRETT FOUNDATI ONS

MCCLELLAN CA

JARRETT FOUNDATI ONS

MCCLELLAN CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

322720

322720

999006

999006

| TEM 73 (100%

LEAD COVPLI ANCE PLAN

MOBI LI ZATI ON

REMOVE PAVEMENT MARKER

REMOVE YELLOW THERMOPLASTI C TRAFFI C STRI PE

TEMPORARY PAVEMENT MARKI NG

TEMPORARY TRAFFI C STRI PE

| TEM 7 (100%

TEMPORARY SI GNAL SYSTEM

| TEM 42 (100%

30" DRI LLED HOLE



04- 359004 Bl D211

04- MRN-1- 6 PAGE 5

07/ 13/ 17 07/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 NI TTA EROSI ON CONTRCL COVPCST

LOOM S CA 401640
NI TTA EROSI ON CONTRCL FI BER ROLLS
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL HYDROMULCH
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL HYDROSEED
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 14 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 30 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 31 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 32 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 33 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 34 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 35 (100%
LOOM S CA 401640

CONTI NUED ON NEXT PAGE



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 6
07/ 14/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

SONOVA REI NFORCI NG | NC

W NDSCR CA

SONOVA REI NFORCI NG | NC

W NDSOR CA

401640

401640

401640

823619

823619

MOVE- | N MOVE- QUT - EROSI ON CONTROL

ROLLED ERCSI ON CONTROL PRODUCT

TEMPORARY HYDRAULI C MULCH

| TEM 45 (100%

VWHALER



04- 359004 Bl D211

04- MRN-1- 6 PAGE 7

07/ 13/ 17 07/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABLE FENCE CO I NC FENCE
PETALUMA CA 409607
ABLE FENCE CO I NC GATE
PETALUVA CA 409607
ABLE FENCE CO I NC | TEM 63 (92%
PETALUVA CA 409607
ABLE FENCE CO I NC | TEM 64 (93%
PETALUMA CA 409607
APPI AN UDBE SWPPP I TEM 1 (52%
EL SOBRANTE CA QSD#20530
APPI AN UDBE SWPPP | TEM 13 (93%
EL SOBRANTE CA QSD#20530
APPI AN UDBE SWPPP LEAD COMVPLI ANCE PLAN- PARTI AL
EL SOBRANTE CA QSD#20530
APPI AN UDBE SWPPP PREPARE WPCP PLAN
EL SOBRANTE CA QSD#20530
AVAR CONSTRUCTI ON, | NC. GROUND ANCHOR ( SUBHORI ZONTAL)
FREMONT CA 906815
AVAR CONSTRUCTI ON, | NC. | TEM 40 (88%
FREMONT CA 906815
AVAR CONSTRUCTI ON, | NC. | TEM 73 (16%
FREMONT CA 906815

CONTI NUED ON NEXT PAGE



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 8

07/ 14/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVAR CONSTRUCTI ON, | NC.
FREMONT CA

BULLSEYE BORI NG
CALI MESA CA

BULLSEYE BORI NG
CALI MESA CA

BULLSEYE BORI NG
CALI MESA CA

BULLSEYE BORI NG
CALI MESA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

906815

926356

926356

926356

926356

403896

403896

403896

403896

403896

403896

MOBI LI ZATI ON- PARTI AL

DRI LL HOLE (HORI ZONTAL DRAI N) - PARTI AL

FURNI SH AND | NSTALL DRAI N PI PE

| TEM 50 (93%

| TEM 51 (70%

| TEM 01 (42%

| TEM 04 (100%

| TEM 05 (93%

| TEM 22 (47%

| TEM 65 (93%

| TEM 66 (100%)



04- 359004 Bl D211

04- MRN-1- 6 PAGE 9

07/ 13/ 17 07/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE, | NC | TEM 69 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC | TEM 70 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, INC | TEM 71 (93%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, INC | TEM 72 (93%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC | TEM 73 (8%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC LEAD COWVPLI ANCE PLAN- PARTI AL
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, INC MOBI LI ZATI ON- PARTI AL
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, INC PAVEMENT MARKER ( RETROREFLECTI VE)
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC REMOVE PAI NTED TRAFFI C MARKI NG
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC REMOVE PAI NTED TRAFFI C STRI PE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, I NC REMOVE PAVEMENT MARKER
RANCHO CORDOVA CA 403896

CONTI NUED ON NEXT PAGE



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 10
07/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE, | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, INC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, INC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC
RANCHO CORDOVA CA

HUTCHI NSON ELECTRI CAL
LAKEPCORT CA

HUTCHI NSON ELECTRI CAL
LAKEPCRT CA

JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA

JENSEN DRI LLI NG COMPANY
EUGENE OR

JENSEN DRI LLI NG COVPANY
EUGENE OR

CONTI NUED ON NEXT PAGE

403896

403896

403896

403896

403896

322720

322720

999006

999006

340115

340115

REMOVE THERMO TRAFFI C STRI PE

REMOVE YELLOW THERMO TRAFFI C STRI PE

TEMP PAVEMENT MARKI NG

TEMP TRAFFI C STRI PE

4" THERMO TRAFFI C STRI PE

| TEM 7 (65%

TEMPORARY S| GNAL SYSTEM PARTI AL

| TEM 42 (38%

30" DRI LLED HOLE- PARTI AL

DESTROY WELLS

| TEM 62 (93%



04- 359004 Bl D211

04- MRN- 1- 6 PAGE 11

07/ 13/ 17 07/ 14/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NI TTA EROSI ON CONTRCL COVPCST

LOOM S CA 401640
NI TTA EROSI ON CONTRCL FI BER ROLLS
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL HYDROMULCH
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL HYDROSEED
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 14 (94%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 30 (93%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 31 (93%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 32 (89%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 33 (93%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 34 (88%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 35 (92%
LOOM S CA 401640

CONTI NUED ON NEXT PAGE



04- 359004 Bl D211

04- MRN- 1- 6 PAGE 12

07/ 13/ 17 07/ 14/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NI TTA EROSI ON CONTRCL MOVE | N OQUT EROSI ON CONTROL
LOOM S CA 401640
NI TTA EROSI ON CONTRCL ROLLED ERCSI ON CONTRCL
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL TEMP HYDRO MULCH
LOOM S CA 401640
SCHOTKA CONSTRUCTI ON, | NC. CHANNELI ZER SURFACE MOUNTED
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. CONSTRUCTI ON AREA SI G\S
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. FURNI SH SS SI GN (0. 63) UNFR
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 2 (94%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 6 (83%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 67 (93%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 68 (93%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. ROADSI DE SI GN POST
AVERI CAN CANYON CA 723309

CONTI NUED ON NEXT PAGE



04- 359004
04- MRN-1- 6
07/ 13/ 17
L

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 13
07/ 14/ 17

I ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SONOVA REI NFORCI NG, | NC
W NDSOR CA

SONOVA REI NFORCI NG, | NC
W NDSOR CA

VALDI VI A TRUCKI NG
W NDSOR CA

VALDI VI A TRUCKI NG
W NDSOR CA

VALDI VI A TRUCKI NG
W NDSOR CA

VALDI VI A TRUCKI NG
W NDSOR CA

Bl DDER | D NAME AND ADDRESS

823619

823619

N A

N A

N A

N A

LI CENSE NUMBER

BAR REI NFORCI NG ( EPOXY COATED) (WALER) - PARTI AL

| TEM 45 (94%

| TEM 27 (16%

| TEM 37 (12%

TRUCKI NG - HOT M X ASPHALT (TYPE A) - PARTI AL

TRUCKI NG - STRUCTURAL BACKFI LL (SOLDI ER PI LE WALL) - PARTI AL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 AVAR CONSTRUCTI ON, | NC.
FREMONT CA

AVAR CONSTRUCTI ON, | NC.
FREMONT CA

BENTANCOURT BROS. CONSTRUCTI ON | NC.
TRACY CA

BENTANCOURT BROS. CONSTRUCTI ON | NC.
TRACY CA

CONTI NUED ON NEXT PAGE

906815

906815

854851

854851

| TEM 40 (100%

WORK AS DESCRI BED BY BI D | TEM LI STED

| TEM 7 (100%

WORK AS DESCRI BED BY BI D | TEM LI STED



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
07/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

JENSEN DRI LLI NG COMPANY
EUGENE OR

JENSEN DRI LLI NG COVPANY
EUGENE OR

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

340115

340115

I TEM 1 (30%

| TEM 22 (100%

| TEM 4 (100%

| TEM 5 (100%

| TEM 65 (100%

| TEM 66 (100%

| TEM 6972 (100%

LEAD COWVPLI ANCE PLAN( PARTI AL)

WORK AS DESCRI BED BY BI D | TEM LI STED

| TEM 50 (100%

| TEM 51 (100%



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 15

07/ 14/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

JENSEN DRI LLI NG COMPANY
EUGENE OR

JENSEN DRI LLI NG COMPANY
EUGENE OR

MARI NA LANDSCPAE, | NC
LODI CA

MARI NA LANDSCPAE, | NC
LODI CA

MARI NA LANDSCPAE, | NC.
LODI CA

SACRAMENTO DRI LLI NG
SACRAMENTO CA

SACRAMENTO DRI LLI NG
SACRAMENTO CA

SACRAMENTO DRI LLI NG
SACRAMENTO CA

SACRAMENTO DRI LLI NG
SACRAMENTO CA

SACRAMENTO DRI LLI NG
SACRAMENTO CA

SONOVA REI NFORCI NG, | NC
W NDSOR CA

CONTI NUED ON NEXT PAGE

340115

340115

492862

492862

492862

759193

759193

759193

759193

759193

823619

| TEM 62 (100%

WORK AS DESCRI BED BY BI D | TEM LI STED

| TEM 14 (100%

| TEM 3035 (100%

WORK AS DESCRI BED BY BI D | TEM LI STED

DRI LL AND SET PI LE( PARTI AL)

| TEM 28 (100%

| TEM 29 (100%

| TEM 42 (39%

WORK AS DESCRI BED BY BI D | TEM LI STED

| TEM 45 (100%



04- 359004 Bl D211

04- MRN-1- 6 PAGE 16

07/ 13/ 17 07/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 SONOMVA REI NFORCI NG, | NC. WORK AS DESCRI BED BY BI D | TEM LI STED
W NDSOR CA 823619
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 2 (100%
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 6 (100%
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 67 (100%
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 68 (100%
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS WORK AS DESCRI BED BY BI D | TEM LI STED
FAI RFI ELD CA 975518

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AVAR CONSTRUCTI ON SYSTEMS, | NC. | TEM 40 (100%
FREMONT CA 906815
BENTANCOURT BROS. CONSTRUCTI ON | TEM 7 (100%
TRACY CA 854851
CAMBLI N STEEL SERVI CES | NC. | TEM 45 (100%
ROCKLI N CA 218839
CHRI SP COMPANY | TEM 22 (100%)
FREMONT CA 374600

CONTI NUED ON NEXT PAGE



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 17
07/ 14/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

HI LLSI DE DRI LLI NG, | NC.
PT. RI CHVOND CA

H LLSI DE DRI LLI NG | NC.
PT. RI CHMOND CA

H LLSI DE DRI LLI NG | NC.
PT. RI CHVOND CA

JENSEN DRI LLI NG COVPANY
EUGENE OR

JENSEN DRI LLI NG COVPANY
EUGENE OR

MARI NA LANDSCAPE
ORANGE CA

374600

374600

374600

478991

478991

478991

340115

340115

492862

| TEM 45 (100%

| TEM 6566 (100%

| TEM 6972 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 42 (100%

| TEM 50 (100%)

| TEM 51 (100%

| TEM 3035 (100%



04- 359004
04- MRN-1- 6
07/ 13/ 17
L

Bl DDER | D NAME AND ADDRESS

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 18
07/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AVAR
FREMONT CA

BENTANCOURT BROS. CONSTRUCTI ON | NC
TRACY CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

JENSEN DRI LLI NG COVPANY
EUGENE OR

JENSEN DRI LLI NG COMPANY
EUGENE OR

MARI NA LANDSCAPE | NC
LODI CA

MARI NA LANDSCAPE | NC.
LODI CA

CONTI NUED ON NEXT PAGE

906815

854851

403896

403896

403896

403896

403896

340115

340115

492862

492862

| TEM 40 (100%

| TEM 7 (100%

| TEM 1 (100%

| TEM 22 (100%

| TEM 45 (100%

| TEM 6566 (100%

| TEM 6972 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 1418 (100%

| TEM 23 (100%



04- 359004 Bl D211

04- MRN-1- 6 PAGE 19

07/ 13/ 17 07/ 14/ 17

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MARI NA LANDSCAPE | NC. | TEM 3035 (100%
LODI CA 492862
SACRAMENTO DRI LLI NG | TEM 28 (100%
SACRAMENTO CA 759193
SACRAMENTO DRI LLI NG | TEM 29 (100%
SACRAMENTO CA 759193
SACRAMENTO DRI LLI NG | TEM 42 (100%
SACRAMENTO CA 759193
SONOVA REI NFORCI NG | TEM 45 (100%
W NDSOR CA 823619
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AVAR CONSTRUCTI ON DRI LL HOLE ( HORI ZONTAL DRAI N)

FREMONT CA 906815
AVAR CONSTRUCTI ON FURNI SH AND | NSTALL DRAI NAGE PI PE
FREMONT CA 906815
AVAR CONSTRUCTI ON GROUND ANCHOR ( SUBHORI ZONTAL)
FREMONT CA 906815
AVAR CONSTRUCTI ON | TEM 40 (100%
FREMONT CA 906815
AVAR CONSTRUCTI ON | TEM 50 (100%
FREMONT CA 906815

CONTI NUED ON NEXT PAGE



04- 359004 Bl D211

04- MRN-1- 6 PAGE 20

07/ 13/ 17 07/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AVAR CONSTRUCTI ON | TEM 51 (100%
FREMONT CA 906815
JARRETT FOUNDATI ONS DRI LL HOLE ONLY
MC CLELLAN CA 999006
JARRETT FOUNDATI ONS | TEM 42 (77%
MC CLELLAN CA 999006
SONOVA REI NFORCI NG | TEM 45 (100%
W NDSOR CA 823619
SONOVA REI NFORCI NG REBAR ( EPOXY COATED)
W NDSOR CA 823619

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ABLE FENCE COVPANY CHAI'N LI NK FENCE ( TYPE CL- 6)
PETALUVA CA 409607
ABLE FENCE COVPANY | TEM 63 (100%
PETALUVA CA 409607
ABLE FENCE COVPANY | TEM 64 (100%
PETALUVA CA 409607
ABLE FENCE COVPANY 4' CHAIN LI NK GATE (TYPE CL-6)
PETALUVA CA 409607
AVAR CONSTRUCTI ON GROUND ANCHOR ( SUBHORI ZONTAL
FREMONG CA 448931

CONTI NUED ON NEXT PAGE



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 21

07/ 14/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AVAR CONSTRUCTI ON
FREMONG CA

BETANCOURT BROTHERES
LI VERMORE CA

BETANCOURT BROTHERES
LI VERMORE CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

448931

854851

854851

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 40 (100%

| TEM 7 (100%

TEMPORARY S| GNAL SYSTEM

| TEM 1 (50%

| TEM 22 (100%

| TEM 4 (100%

| TEM 5 (100%

| TEM 65 (100%

| TEM 66 (100%

| TEM 69 (100%

| TEM 70 (100%



04- 359004 Bl D211

04- MRN- 1- 6 PAGE 22

07/ 13/ 17 07/ 14/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY | TEM 71 (100%

WOCDLAND CA 374600
CHRI SP COVPANY | TEM 72 (100%
WOODLAND CA 374600
CHRI SP COVPANY LEAD COWVPLI ANCE PLAN
WOODLAND CA 374600
CHRI SP COVPANY PAVEMENT MARKER ( RETROREFLECTI VE)
WOODLAND CA 374600
CHRI SP COVPANY REMOVE PAI NTED PAVEMENT NMARKI NG
WOCDLAND CA 374600
CHRI SP COVPANY REMOVE PAI NTED TRAFFI C STRI PE
WOODLAND CA 374600
CHRI SP COVPANY REMOVE PAVEMENT MARKER
WOODLAND CA 374600
CHRI SP COVPANY REMOVE THERMOPLASTI C TRAFFI C STRI PE
WOODLAND CA 374600
CHRI SP COVPANY REMOVE YELLOW THERMOPLASTI C TRAFFI C STRI PE ( HAZARDOUS WASTE
WOCDLAND CA 374600
CHRI SP COVPANY TEMPORARY PAVEMENT MARKI NG ( PAI NT)
WOODLAND CA 374600
CHRI SP COVPANY TEMPORARY TRAFFI C STRI PE ( PAI NT)
WOODLAND CA 374600

CONTI NUED ON NEXT PAGE



04- 359004 Bl D211

04- MRN-1- 6 PAGE 23

07/ 13/ 17 07/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY 4" THERMOPLASTI C TRAFFI C STRI PE
WOCDLAND CA 374600
FARWEST SAFETY FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)
LODI CA 523187
FARWEST SAFETY | TEM 20 (100%
LODI CA 523187
FARWEST SAFETY | TEM 67 (100%
LODI CA 523187
FARWEST SAFETY | TEM 68 (100%
LODI CA 523187
FARWEST SAFETY ROADSI DE SI GN - ONE POST
LODI CA 523187
FARWEST SAFETY STREET SWEEPI NG
LODI CA 523187
GH LOTTI BROTHERS COLD PLANE ASPHALT CONCRETE PAVEMENT
SAN RAFAEL CA 132128
GH LOTTI BROTHERS HOT M X ASPHALT (TYPE A)
SAN RAFAEL CA 132128
GH LOTTI BROTHERS | TEM 12 (100%
SAN RAFAEL CA 132128
GH LOTTI BROTHERS | TEM 37 (100%
SAN RAFAEL CA 132128

CONTI NUED ON NEXT PAGE



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 24
07/ 14/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

GH LOTTI BROTHERS
SAN RAFAEL CA

GH LOTTI BROTHERS
SAN RAFAEL CA

GH LOTTI BROTHERS
SAN RAFAEL CA

GH LOTTI BROTHERS
SAN RAFAEL CA

JEFFCO PAI NTI NG
VALLEJO CA

JEFFCO PAI NTI NG
VALLEJO CA

JENSEN DRI LLI NG CO

EUGENE OR

JENSEN DRI LLI NG CO

EUGENE OR

JENSEN DRI LLI NG CO

EUGENE OR

JENSEN DRI LLI NG CO

EUGENE OR

JENSEN DRI LLI NG CO

EUGENE OR

CONTI NUED ON NEXT PAGE

132128

132128

132128

132128

364702

364702

340115

340115

340115

340115

340115

| TEM 38 (100%

| TEM 39 (100%

TACK COAT

TEMPORARY DEWATERI NG & NON- STORMATER DI SCHARGE CONTROL SYS

CLEAN & PAINT STEEL SOLDI ER PI LI NG

| TEM 47 (100%

DESTROY WELL

DRI LL HOLE ( HORI ZONTAL DRAI N)

FURNI SH & | NSTALL DRAIN PI PE ( HORI ZONTAL DRAI N)

| TEM 50 (100%

| TEM 51 (100%



04- 359004
04- MRN-1- 6
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 25
07/ 14/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 JENSEN DRI LLI NG CO
EUGENE OR

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

MARI NA LANDSCAPE
LODI CA

CONTI NUED ON NEXT PAGE

340115

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 62 (100%

COVPCST

FI BER ROLLS

HYDROMULCH

HYDROSEED

| TEM 14 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%



04- 359004 Bl D211
04- MRN-1- 6 PAGE 26
07/ 13/ 17 07/ 14/ 17
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MARI NA LANDSCAPE | TEM 35 (100%
LODI CA 492862
MARI NA LANDSCAPE MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL)
LODI CA 492862
MARI NA LANDSCAPE ROLLDED EROSI ON CONTROL PRODUCT ( NETTI NG
LODI CA 492862
MARI NA LANDSCAPE TEMPORARY HYDRAULI C MULCH ( BONDED FI BER MATRI X)
LODI CA 492862
SONOVA REI NFORCI NG BAR REI NFORCI NG STEEL ( EPOXY COATED) (WALER)
W NDSOR CA 823619
SONOVA REI NFORCI NG | TEM 45 (100%
W NDSOR CA 823619
WEST COAST DRI LLI NG | TEM 42 (100%
PI NOLE CA 664239
WEST COAST DRI LLI NG 30" DRI LLED
PI NOLE CA 664239



04- 359004 Bl D211

04- MRN- 1- 6 CONTRACT PROPOSAL OF LOW BI DDER PAGE 27
07/ 13/ 17 07/ 14/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 725. 00 1, 725. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 200. 00 3, 200. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 7,500. 00 7, 500. 00
4 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) SQFT 24 10. 00 240. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 2,000 1. 00 2,000. 00
6 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 40 17. 00 680. 00
7 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 93, 450. 00 93, 450. 00
8 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 5, 000. 00 5, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) LF 3,120 30. 00 93, 600. 00
10 033409 TEMPORARY ALTERNATI VE CRASH CUSHI ON EA 4 6, 000. 00 24, 000. 00
11 130100 JOB SI TE MANAGENMENT LS LUMP SUM 185, 000. 00 185, 000. 00
12 033410 TEMPORARY DEWATERI NG AND NON- STORMAATER LS LUVP SUM 35, 000. 00 35, 000. 00
DI SCHARGE CONTROL SYSTEM
13 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 2, 875. 00 2, 875. 00
14 130530 TEMPORARY HYDRAULI C MULCH SQYD 3, 000 1.50 4, 500. 00
(BONDED FI BER MATRI X)
15 130610 TEMPORARY CHECK DAM LF 210 10. 00 2, 100. 00
16 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 150. 00 750. 00
17 130640 TEMPORARY FI BER ROLL LF 200 6. 00 1, 200. 00
18 130670 TEMPORARY REI NFORCED S| LT FENCE LF 1, 500 8. 00 12, 000. 00
19 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 1, 380. 00 5, 520. 00
20 130730 STREET SWEEPI NG LS LUMP SUM 3, 000. 00 3, 000. 00
21 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 700. 00 700. 00
22 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 3,720 3.00 11, 160. 00
STRI PE ( HAZARDOUS WASTE)
23 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 1,410 5.00 7, 050. 00
24 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 75, 000. 00 75, 000. 00
25 190101 ROADWAY EXCAVATI ON cY 1, 900 55. 00 104, 500. 00
26 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) cY 1, 000 100. 00 100, 000. 00
27 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) cY 260 125. 00 32, 500. 00
28 (F) 193116 CONCRETE BACKFI LL (SOLDI ER Pl LE WALL) cY 650 375. 00 243, 750. 00
29 (F) 193119 LEAN CONCRETE BACKFI LL cY 220 132. 00 29, 040. 00
30 210010 MOVE- | N/ MOVE- QUT ( EROSI ON CONTROL) EA 6 2, 150. 00 12, 900. 00
31 210270 ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG) SQFT 14, 300 1. 00 14, 300. 00
32 210300 HYDROMUL CH SQFT 27, 800 .08 2,224. 00
33 210350 FI BER ROLLS LF 1, 800 6. 00 10, 800. 00
34 210430 HYDROSEED SGFT 27, 800 .08 2, 224. 00
35 210600 COVPOST SGFT 27, 800 .25 6, 950. 00



04- 359004 Bl D211

04- MR\ 1- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 28
07/13/17 07/ 14/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
36 250201 CLASS 2 AGGREGATE SUBBASE cy 210 165. 00 34, 650. 00
37 390132 HOT M X ASPHALT (TYPE A) TON 1,520 160. 00 243, 200. 00
38 397005 TACK COAT TON 3 1, 380. 00 4. 140. 00
39 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2, 800 6. 00 16, 800. 00
40 (F) 460210 GROUND ANCHOR ( SUBHORI ZONTAL) EA 124 4, 100. 00 508, 400. 00
41 045831 STEEL SOLDI ER PI LE (\W4X132) LF 5,310 82. 00 435, 420. 00
42 490403 30" DRI LLED HOLE LF 5, 200 79. 00 410, 800. 00
43 (F) 045832 STRUCTURAL CONCRETE, WALER cY 154 1, 400. 00 215, 600. 00
44 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cY 9.4 1, 450. 00 13, 630. 00
45 (F) 045833 BAR REI NFORCI NG STEEL ( EPOXY COATED) LB 54, 370 3.00 163, 110. 00
(WALER)
46 (F) 575004 TI MBER LAGG NG MFBM 60 3, 200. 00 192, 000. 00
47 590120 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG LS LUVP SUM 175, 000. 00 175, 000. 00
48 641107 18" PLASTI C Pl PE LF 140 231. 00 32, 340. 00
49 665017 18" CORRUGATED STEEL PIPE (. 079" THI CK) LF 60 220. 00 13, 200. 00
50 681501 FURNI SH AND | NSTALL DRAI N PI PE LF 2,322 5. 00 11, 610. 00
( HORI ZONTAL DRAI N)
51 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) LF 2,322 25.00 58, 050. 00
52 045834 DRAI NAGE OUTLET SYSTEM LF 287 107. 00 30, 709. 00
53 (F) 682049 CLASS 3 PERMVEABLE MATERI AL ( BLANKET) cY 135 230. 00 31, 050. 00
54 692307 18" ANCHOR ASSEMBLY EA 1 1, 875. 00 1, 875. 00
55 710130 REMOVE CULVERT ( EA) EA 4 1, 725. 00 6, 900. 00
56 710138 REMOVE DOWNDRAI N ( EA) EA 1 865. 00 865. 00
57 710150 REMOVE | NLET EA 3 1, 000. 00 3, 000. 00
58 033411 EMBANKVENT CONFI NEMENT SYSTEM cy 1, 100 375. 00 412, 500. 00
59 (F) 722020 GABI ON cy 106 421. 00 44, 626. 00
60 033412 FI LTER FABRI C SQYD 1,780 3. 00 5, 340. 00
61 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 1, 700 25.00 42, 500. 00
62 760010 DESTROY WELL EA 2 2, 875. 00 5, 750. 00
63 800360 CHAI' N LI NK FENCE (TYPE CL-6) LF 80 73.00 5, 840. 00
64 802501 4" CHAIN LI NK GATE (TYPE CL-6) EA 1 2, 100. 00 2,100. 00
65 810120 REMOVE PAVEMENT MARKER EA 160 1.00 160. 00
66 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 6. 00 960. 00
67 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 6 65. 00 390. 00
(0. 063" - UNFRANED)
68 820840 ROADSI DE SI GN - ONE POST EA 1 350. 00 350. 00
69 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 7,500 1. 00 7,500. 00

70 846020 REMOVE PAI NTED TRAFFI C STRI PE LF 1, 920 1.00 1, 920. 00



04- 359004 Bl D211

04- MRN-1- 6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 29
07/ 13/ 17 07/ 14/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 846025 REMOVE PAI NTED PAVEMENT NARKI NG SQFT 24 5.00 120. 00
72 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 910 1.00 910. 00
73 999990 MOBI LI ZATI ON LS LUWP SUM 200, 000. 00 200, 000. 00

TOTAL 4,469, 753. 00
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04- 359004 Bl D211
04- MRN- 1- 6 SUMMARY OF REMAINING BIDDERS PAGE 30
07/ 13/ 17 07/ 14/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

3, 600. 00 3600. 00| 5, 000. 00 5000. 00| 3, 400. 00 3400. 00| 2, 400. 00 2400. 00

6, 100. 00 6100. 00| 4,000. 00 4000. 00| 3, 900. 00 3900. 00| 5, 600. 00 5600. 00

9, 400. 00 9400. 00| 55, 000. 00 55000. 00| 128, 000. 00 128000. 00 100, 000. 00 100000. 00

10. 00 240. 00| 12.00 288. 00| 10. 00 240. 00| 15. 75 378.00

1.07 2140. 00| 2.00 4000. 00| 1.00 2000. 00| 1.58 3160. 00

53. 50 2140. 00| 45. 00 1800. 00 60. 00 2400. 00| 36. 00 1440. 00

144, 000. 00 144000. 00| 150, 000. 00 150000. 00 114, 700. 00 114700. 00| 118, 000. 00 118000. 00

15, 500. 00 15500. 00| 15, 000. 00 15000. 00| 10, 000. 00 10000. 00| 12, 000. 00 12000. 00

24.00 74880. 00| 15. 00 46800. 00| 17.00 53040. 00| 25.00 78000. 00

8, 600. 00 34400. 00| 4,000. 00 16000. 00| 5, 000. 00 20000. 00| 3, 800. 00 15200. 00

1, 150. 00 1150. 00| 45, 000. 00 45000. 00 20, 000. 00 20000. 00| 40, 000. 00 40000. 00

60, 477. 00 60477. 00| 50, 000. 00 50000. 00| 15, 000. 00 15000. 00| 140, 000. 00 140000. 00

804. 00 804. 00| 2, 000. 00 2000. 00| 700. 00 700. 00| 3, 000. 00 3000. 00

1.45 4350. 00| 1.00 3000. 00| 2.16 6480. 00| 2.32 6960. 00

9. 50 1995. 00| 12.00 2520. 00 15. 00 3150. 00 10. 00 2100. 00

555. 00 2775. 00| 100. 00 500. 00| 400. 00 2000. 00| 765. 00 3825. 00

11. 60 2320. 00| 5. 00 1000. 00 12.00 2400. 00| 7.50 1500. 00

7.80 11700. 00| 10. 00 15000. 00| 12.00 18000. 00| 9. 50 14250. 00

2, 260. 00 9040. 00| 1, 000. 00 4000. 00| 3, 000. 00 12000. 00| 5, 600. 00 22400. 00

22, 000. 00 22000. 00| 4,000. 00 4000. 00| 5, 000. 00 5000. 00| 10, 000. 00 10000. 00

4,917.00 4917. 00 1, 000. 00 1000. 00| 3, 000. 00 3000. 00| 4, 200. 00 4200. 00

3.20 11904. 00| 5. 00 18600. 00| 3.00 11160. 00| 4.75 17670. 00

4.90 6909. 00| 4.00 5640. 00| 7.00 9870. 00| 4.00 5640. 00

17, 000. 00 17000. 00| 75, 000. 00 75000. 00| 25, 000. 00 25000. 00| 75, 000. 00 75000. 00

107. 00 203300. 00| 80. 00 152000. 00 160. 00 304000. 00| 70. 00 133000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

137.
177.
227.
209.
2, 305.

270.
141.
1, 600.
12.

00
00
00
00
00

. 87
.09
.00
.08
. 26

00
00
00
50

137000.
46020.
147550.
45980.
13830.
12441.
2502.
10800.
2224.
7228.
56700.
214320.
4800.
35000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

80.
50.
215.
180.
1, 000.

90.
140.
1, 000.
.00

00
00
00
00
00

. 80
.10
.00
.07
. 24

00
00
00

80000.
13000.
139750.
39600.
6000.
11440.
2780.
9000.
1946.
6672.
18900.
212800.
3000.
14000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

90.
125.
800.
250.
750.

200.
140.
2, 000.
.00

00
00
00
00
00

.00
J11
. 56
. 06
.27

00
00
00

90000.
32500.
520000.
55000.
4500.
14300.
3058.
8208.
1668.
7506.
42000.
212800.
6000.
16800.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
120.
450.
390.
750.

150.
120.
1, 000.
.00

00
00
00
00
00

.75
L11
. 56
. 06
.27

00
00
00

100000.
31200.
292500.
85800.
4500.
10725.
3058.
8208.
1668.
7506.
31500.
182400.
3000.
14000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

04- 359004 Bl D211
04- MRN- 1- 6 SUMMARY OF REMAINING BIDDERS PAGE 31
07/ 13/ 17 07/ 14/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

3, 636. 00 450864. 00| 4,000. 00 496000. 00| 3, 300. 00 409200. 00| 3, 700. 00 458800. 00

82.50 438075. 00| 100. 00 531000. 00| 170. 00 902700. 00| 121. 00 642510. 00

178. 00 925600. 00 232.00  1206400. 00| 100. 00 520000. 00| 148. 00 769600. 00

1, 000. 00 154000. 00 1, 000. 00 154000. 00| 1, 200. 00 184800. 00| 1, 294.00 199276. 00

3,777.00 35503. 80 2, 000. 00 18800. 00| 2, 200. 00 20680. 00| 3,500. 00 32900. 00

1.50 81555. 00| 1.00 54370. 00| 1.66 90254. 20| 1.50 81555. 00

5,777. 00 346620. 00| 4,000. 00 240000. 00| 4,500. 00 270000. 00| 3, 700. 00 222000. 00

147, 000. 00 147000. 00| 135, 000. 00 135000. 00 135, 950. 00 135950. 00 140, 000. 00 140000. 00

440. 00 61600. 00| 250. 00 35000. 00| 250. 00 35000. 00| 200. 00 28000. 00

192. 00 11520. 00| 160. 00 9600. 00| 200. 00 12000. 00| 200. 00 12000. 00

5. 40 12538. 80| 10. 00 23220. 00| 2.00 4644. 00| 25.00 58050. 00

31.50 73143. 00| 22.00 51084. 00| 22.00 51084. 00| 2.50 5805. 00

103. 00 29561. 00| 20. 00 5740. 00| 20. 00 5740. 00| 70. 00 20090. 00

363. 00 49005. 00 150. 00 20250. 00| 100. 00 13500. 00| 200. 00 27000. 00

2, 350. 00 2350. 00| 1, 000. 00 1000. 00 500. 00 500. 00| 1, 500. 00 1500. 00

3, 700. 00 14800. 00| 2,000. 00 8000. 00| 1, 000. 00 4000. 00| 2,275. 00 9100. 00

3, 850. 00 3850. 00| 1, 000. 00 1000. 00 1, 000. 00 1000. 00 2,275. 00 2275. 00

3, 700. 00 11100. 00| 1, 000. 00 3000. 00| 1, 000. 00 3000. 00| 2, 500. 00 7500. 00

500. 50 550550. 00| 290. 00 319000. 00| 450. 00 495000. 00| 600. 00 660000. 00

457. 00 48442. 00| 250. 00 26500. 00| 250. 00 26500. 00| 300. 00 31800. 00

4.50 8010. 00 1.00 1780. 00| 1. 50 2670. 00 2.00 3560. 00

1.96 3332. 00 2.00 3400. 00 3.00 5100. 00| 4.00 6800. 00

2,037.00 4074. 00| 7,000. 00 14000. 00| 1, 900. 00 3800. 00| 4, 450. 00 8900. 00

65. 00 5200. 00| 12.00 960. 00| 60. 00 4800. 00| 60. 00 4800. 00

807. 00 807. 00| 500. 00 500. 00| 750. 00 750. 00| 750. 00 750. 00



65
66
67
68
69
70
71
72
73

TOT

1.07

6.50

21.50

535. 00

1. 07

. 86

5.40

1.07

127, 000. 00

171.
1040.
129.
535.
8025.

1651

973.
127000.

20|
00|
00|
00|
00|

. 20
129.

60|
70|
00|

4,998, 191. 30

12.

35.

300.

1

2.

15.

5.

500, 000.

.00

00
00
00
00
00
00
00
00

800.
1920.
210.
300.
7500.
3840
360.
4550.
500000.

5,115, 120. 00

00|
00|
00|
00|
00|

. 00

00|
00|
00|

17.
300.

550, 000.

.00 160.
.00 960.
75 106.
00 300.
.00 7500.
. 80 1536
.00 120.
.00 910.
00 550000.

5,554, 044.70

00|
00|
50|
00|
00|

. 00

00|
00|
00|

10.
35.
950.

560, 000.

. 60 256.
75 1720.
00 210.
00 950.

.69 20175.

.30 2496.

.00 192.

. 60 1456.
00 560000.
5, 613, 814. 00

00
00
00
00
00
00
00
00
00



04- 359004 Bl D211
04- MRN-1- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 32
07/ 13/ 17 07/ 14/ 17
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 1, 500. 00 1500. 00 5, 000. 00 5000. 00
2 3, 750. 00 3750. 00 8, 200. 00 8200. 00
3 112, 804. 16 112804. 16 123, 000. 00 123000. 00
4 10. 00 240. 00 20. 00 480. 00
5 1.00 2000. 00 2.00 4000. 00
6 25.00 1000. 00 65. 00 2600. 00
7 124, 700. 00 124700. 00 225, 000. 00 225000. 00
8 9,113.16 9113. 16 13, 000. 00 13000. 00
9 17. 33 54069. 60 25.00 78000. 00
10 1,832.93 7331.72 7, 000. 00 28000. 00
11 20, 970. 17 20970. 17 25, 000. 00 25000. 00
12 30, 000. 00 30000. 00 38, 000. 00 38000. 00
13 2,500. 00 2500. 00 1, 100. 00 1100. 00
14 1.60 4800. 00 2.50 7500. 00
15 10. 04 2108. 40 23.00 4830. 00
16 278. 31 1391.55 190. 00 950. 00
17 7.53 1506. 00 6. 00 1200. 00
18 9.44 14160. 00 13. 00 19500. 00
19 4, 750. 00 19000. 00 3, 700. 00 14800. 00
20 1, 000. 00 1000. 00 12, 000. 00 12000. 00
21 6, 400. 00 6400. 00 3, 200. 00 3200. 00
22 3.00 11160. 00 6. 00 22320. 00
23 3.62 5104. 20 8. 00 11280. 00
24 280, 000. 00 280000. 00 20, 000. 00 20000. 00
25 200. 00 380000. 00 113. 00 214700. 00
26 200. 00 200000. 00 157. 00 157000. 00
27 242.15 62959. 00 113. 00 29380. 00
28 650. 00 422500. 00 310. 00 201500. 00
29 650. 00 143000. 00 225.00 49500. 00
30 500. 00 3000. 00 644. 00 3864. 00
31 1.02 14586. 00 1.30 18590. 00
32 .15 4170. 00 .30 8340. 00
33 4.90 8820. 00 6. 00 10800. 00
34 11 3058. 00 . 20 5560. 00
35 . 25 6950. 00 .40 11120. 00
36 151. 32 31777. 20 185. 00 38850. 00
37 134.13 203877. 60 250. 00 380000. 00
38 2,363. 50 7090. 50 2, 300. 00 6900. 00
39 10. 00 28000. 00 9. 00 25200. 00




04- 359004 Bl D211
04- MRN-1- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 33
07/ 13/ 17 07/ 14/ 17
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
40 3, 095. 89 383890. 36 4, 660. 00 577840. 00
41 170. 00 902700. 00 82. 00 435420. 00
42 100. 00 520000. 00 310. 00 1612000. 00
43 683. 76 105299. 04 1, 260. 00 194040. 00
44 1, 046. 41 9836. 25 5, 000. 00 47000. 00
45 1.41 76661. 70 2.00 108740. 00
46 4,678. 83 280729. 80 3, 710. 00 222600. 00
47 154, 544. 00 154544. 00 240, 000. 00 240000. 00
48 230. 37 32251. 80 300. 00 42000. 00
49 161. 40 9684. 00 310. 00 18600. 00
50 8. 20 19040. 40 3.00 6966. 00
51 23.00 53406. 00 33.00 76626. 00
52 85. 35 24495, 45 133. 00 38171. 00
53 186. 07 25119. 45 90. 00 12150. 00
54 489. 38 489. 38 1, 600. 00 1600. 00
55 3, 049. 84 12199. 36 2,400. 00 9600. 00
56 4,668. 77 4668. 77 1, 200. 00 1200. 00
57 250. 00 750. 00 1, 600. 00 4800. 00
58 458. 80 504680. 00 540. 00 594000. 00
59 335. 59 35572. 54 225.00 23850. 00
60 3.82 6799. 60 10. 00 17800. 00
61 2.49 4233. 00 2.50 4250. 00
62 4, 450. 00 8900. 00 2, 800. 00 5600. 00
63 20. 00 1600. 00 80. 00 6400. 00
64 850. 00 850. 00 1, 000. 00 1000. 00
65 1.00 160. 00 2.00 320. 00
66 6. 00 960. 00 12. 00 1920. 00
67 20. 00 120. 00 25.00 150. 00
68 500. 00 500. 00 400. 00 400. 00
69 1.00 7500. 00 2.00 15000. 00
70 . 80 1536. 00 2.00 3840. 00
71 5.00 120. 00 10. 00 240. 00
72 1.00 910. 00 2.00 1820. 00
73 602, 844. 90 602844. 90 103, 162. 00 103162. 00
TOT 6, 029, 449. 06 6, 259, 369. 00




